



**BANGALORE ELECTRICITY SUPPLY COMPANY
LIMITED**

**BID ENQUIRY NO.
BESCOM/2025-26/IND0136**

SECTION - V

SCHEDULE OF REQUIREMENT

Sl. No.	Material	Quantity	Delivery Schedule																										
1	Manufacture, Testing and supply of supply of 9 Mtr Long, 200Kg WL PSSC Pole	17000 Nos.	The delivery schedule will be intimated in Purchase Order and the successful bidder shall adhere to the delivery schedule of the Purchase Order for supplying the materials to the mentioned consignee.																										
			<table><tr><th>Month</th><th>Total No of poles to be supplied</th></tr><tr><td>1st Month</td><td>1400</td></tr><tr><td>2nd Month</td><td>1400</td></tr><tr><td>3rd Month</td><td>1400</td></tr><tr><td>4th Month</td><td>1400</td></tr><tr><td>5th Month</td><td>1400</td></tr><tr><td>6th Month</td><td>1400</td></tr><tr><td>7th Month</td><td>1400</td></tr><tr><td>8th Month</td><td>1400</td></tr><tr><td>9th Month</td><td>1400</td></tr><tr><td>10th Month</td><td>1400</td></tr><tr><td>11th Month</td><td>1400</td></tr><tr><td>12th Month</td><td>1600</td></tr></table>	Month	Total No of poles to be supplied	1 st Month	1400	2 nd Month	1400	3 rd Month	1400	4 th Month	1400	5 th Month	1400	6 th Month	1400	7 th Month	1400	8 th Month	1400	9 th Month	1400	10 th Month	1400	11 th Month	1400	12 th Month	1600
			Month	Total No of poles to be supplied																									
			1 st Month	1400																									
			2 nd Month	1400																									
			3 rd Month	1400																									
			4 th Month	1400																									
			5 th Month	1400																									
			6 th Month	1400																									
			7 th Month	1400																									
			8 th Month	1400																									
			9 th Month	1400																									
			10 th Month	1400																									
			11 th Month	1400																									
12 th Month	1600																												

**Sd/-
Chief General Manager (Ele.),
Procurement, BESCOM**